



Council report

| | |
|----------------------|--|
| Meeting date: | October 19, 2021 |
| Title: | Award Tender for Construction of Wright Municipal Drain 2021 |
| Prepared by: | G. Scharback, Director of Administration/Clerk |
| Reviewed by: | L. Johnston, CAO |

Recommendation

That West Grey council hereby awards the tender for the construction of the Wright Municipal Drain 2021 to Robinson Farm Drainage Limited, at a total construction cost of \$147,172.00 plus HST in the amount of \$19,132.36 for a total tender cost of \$166,304.36.

Executive summary

Two (2) tenders were received for the construction of the Wright Municipal Drain 2021, both tenders have been reviewed by Mr. Bill Dietrich, P. Eng. Mr. Dietrich has recommended awarding to the lowest bidder as the tender meets all necessary requirements.

Background and discussion

Tender Summary

| Name | Cost | HST | Total Tender |
|---|--------------|-------------|---------------------|
| Robinson Farm Drainage Ltd | \$147,172.00 | \$19,132.36 | \$166,304.36 |
| Arnell Construction Ltd c/o Seeley and Arnill Construction | \$282,574.60 | \$36,734.70 | \$319,309.30 |

All appeals to the Court of Revision for the Wright Municipal Drain 2021 were withdrawn at the hearing. The Court of Revision adopted the Schedule of Assessment as contained in the Engineer's Report with no changes. The twenty-one (21) day appeal period for the Court of Revision decision has now passed and council may award the tender for the construction of the drain, as well as give third and final reading to the provisional bylaw.

An amending bylaw may be considered following construction to amend the Schedule of Assessment to reflect actual construction costs.



October 19, 2021 (2)

Legal and legislated requirements

Drainage Act, 1990

Financial and resource implications

Costs shall be allocated to lands assessed into the drain, no assessment to West Grey

Staffing implications

None.

Consultation

Mr. Dietrich, P. Eng, Dietrich Engineering Limited

Alignment to strategic vision plan

Pillar: Build a better future

Goal: Vibrant community

Strategy: Maintain and invest in our infrastructure

Attachments

Next steps

Individuals have ten (10) days to give notice of an application to quash the bylaw.

Construction may commence after that time if no notice is received, or after a notice to quash has been addressed.

Respectfully submitted:

Genevieve Scharback, CMO
Director of Administration/Clerk